

SUPPLEMENTAL NOTICE NO. 1  
INVITATION TO BID NO. TIWS-L-10  
SUPPLY AND CONSTRUCTION OF TRANSMISSION LINES  
500 kV BANG SAPHAN 2 - SURAT THANI 2 (FROM KM. 180 TO KM. 217)  
AND SECTIONALIZING OF 230 kV CHUMPHON - SURAT THANI  
TO LANG SUAN SUBSTATION  
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN WESTERN AND  
SOUTHERN REGIONS TO ENHANCE SYSTEM SECURITY

The attached Supplemental Notice shall be considered as part of Bidding Documents No. TIWS-L-10

As acknowledgement of receipt that all additions, deletions and revisions contained in this Supplemental Notice are incorporated into the above Bidding Documents, Bidder is requested to sign and return this acknowledgement via facsimile No. 0 2436 0294 or email address : [procurement.tse@egat.co.th](mailto:procurement.tse@egat.co.th) within three (3) days from the date of the announcement of this Supplemental Notice on <http://www4.egat.co.th/fprocurement/biddingeng/>.

The original acknowledgement which is manually signed in ink by a person or persons duly authorized shall be included in the proposal to be submitted on the bid opening date.

ELECTRICITY GENERATING AUTHORITY OF THAILAND

..... June 8, 2018 .....

(Date of Authorization)

ACKNOWLEDGEMENT

This undersigned Bidder hereby certifies that the additions, deletions and revisions set forth in this Supplemental Notice to Invitation to Bid No. TIWS-L-10 are incorporated as part of the above Bidding Documents and will be fully included in any bid which he may submit.

Signed \_\_\_\_\_

Title \_\_\_\_\_

Company \_\_\_\_\_

Date \_\_\_\_\_

ELECTRICITY GENERATING AUTHORITY OF THAILAND  
Nonthaburi  
Thailand

Telex : 72348 EGAT TH  
Fax : (662) 4336317

SUPPLEMENTAL NOTICE NO. 1

INVITATION TO BID NO. TIWS-L-10

SUPPLY AND CONSTRUCTION OF TRANSMISSION LINES 500 kV BANG  
SAPHAN 2 - SURAT THANI 2 (FROM KM.180 TO KM.217) AND SECTIONALIZING  
OF 230 kV CHUMPHON - SURAT THANI TO LANG SUAN SUBSTATION  
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN WESTERN  
AND SOUTHERN REGIONS TO ENHANCE SYSTEM SECURITY

---

The following supplemental information is hereby given for the above  
described Invitation :

**Volume I of V**

Section C : Proposal

Article C-2. Guaranteed Time of Completion

Replace page C4 with the revised page with (Rev.1) attached.

Bid submitted must be in accordance with this Notice. Receipt of this Notice shall be acknowledged by the Bidder on the proposal included in the Bidding Documents in the space provided on page C5 , Article C-4 Supplemental Notices.

ELECTRICITY GENERATING  
AUTHORITY OF THAILAND

..... June 8 , 2018 .....

8. Bidder is required to quote complete items of either porcelain or toughened glass insulator. In case porcelain insulator is proposed, the quantity of each color shall be specified.

**C-2. Guaranteed Time of Completion**

Completion dates for delivery of Equipment and for construction of the transmission line shall be as indicated under “Completion Date Required by EGAT” in the tabulation below. The undersigned Bidder hereby guarantees to perform and complete such delivery of Equipment and construction of the transmission line within the dates as indicated under “Completion Date Guaranteed by Bidder” in the tabulation.

<u>Schedule</u>	<u>Completion Date Required by EGAT</u>	<u>Completion Date Guaranteed by Bidder</u>
<b><u>Schedule 1</u></b>		
<b>(except 1N, 1O, 1Q and 1Z)</b>		
Construction completion of 500 kV Bang Saphan 2 – Surat Thani 2 Transmission Line (From KM. 180 to KM. 217 )	Within 16 Months after receipt of Award of the Contract	..... ..... .....

**Schedule 1 (1Q)**

Completion of dismantling of 230 kV Lang Suan – Surat Thani Temporary Detour Line	Within 16 Months after receipt of Award of the Contract	..... ..... .....
-----------------------------------------------------------------------------------------	---------------------------------------------------------------	-------------------------

**Schedule 2**

**(except 2Q and 2Z)**

Construction completion of Sectionalizing of 230 kV Chumphon – Surat Thani to Lang Suan Substation	Within 16 Months after receipt of Award of the Contract	..... ..... .....
-------------------------------------------------------------------------------------------------------------	---------------------------------------------------------------	-------------------------

**Schedule 2 (2Q)**

Completion of dismantling of 230 kV Bang Saphan 1 - Lang Suan Temporary Detour Line	Within 18 Months after receipt of Award of the Contract	..... ..... .....
-------------------------------------------------------------------------------------------	---------------------------------------------------------------	-------------------------