
ELECTRICITY GENERATING AUTHORITY OF THAILAND 

SUPPLEMENTAL NOTICE NO. 1 

INVITATION TO BID NO. RTS2-CON-04 

SUPPLY OF TRANSMISSION LINE CONDUCTOR 

TRANSMISSION SYSTEM EXPANSION AND RENOVATION PROJECT PHASE 2 

The attached Supplemental Notice shall be considered as part of Bidding 
Documents No. RTS2-CON-04 

As acknowledgement of receipt that all additions, deletions and revisions contained 
in this Supplemental Notice are incorporated into the above Bidding Documents, Bidder is 
requested to sign and return this acknowledgement via facsimile No. 0 2436 0294 or email 
address: procurement.tse@egat.co.th within three (3) days from the date of the announcement 
of this Supplemental Notice on http://www4.egat.co.th/fprocurement!biddingengl. 

The original acknowledgement which is manually signed in ink by a person or 
persons duly authorized shall be included in the proposal to be submitted on the bid 
opening date. 

ELECTRICITY GENERATING AUTHORITY OF THAILAND 

ACKNOWLEDGEMENT 

This undersigned Bidder hereby certifies that the additions, deletions and 
revisions set forth in this Supplemental Notice to Invitation to Bid No. RTS2-CON-o4 are 

incorporated as part of the above Bidding Documents and will be fully included in any bid 
which he may submit. 

Signed 

Title 

Company 

Date 
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ELECTRICITY GENERATING AUTHORITY OF THAILAND 
Nonthaburi 
Thailand 

SUPPLEMENTAL NOTICE N0.1 

INVITATION TO BID NO. RTS2-CON-04 

SUPPLY OF TRANSMISSION LINE CONDUCTOR 

TRANSMISSION SYSTEM EXPANSION AND RENOVATION PROJECT PHASE 2 

The following supplemental information IS hereby giVen for the above 
described Invitation: 

1. Data Sheet 

Replace page v with the revised pages with (Rev.l) attached 

2. Section F: Special Conditions 

Article F-9. Liquidated Damages for Late Delivery of Equipment 

Replace page F8 and F9 with the revised pages with (Rev. I) attached. 

Bid submitted must be in accordance with this Notice. Receipt of this Notice 
shall be acknowledged by the Bidder on the proposal included in the Bidding Documents 
in the space provided on page C3, Article C-7. Supplemental Notices. 

ELECTRICITY GENERATING 
AUTHORITY OF THAILAND 
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b. Payment for Conductor Tests 

One hundred (1 00) per cent of the cost of Conductor Tests will be paid after the 

tests have been performed successfully and the test reports have been approved 

byEGAT. 

Item b. to e. (payment for spare parts, optional items, field test cost, and installation 

supervisor) shall not be applicable. 

Article F-9. Liquidated Damages for Late Delivery of Equipment 

The Liquidated Damages shall be at the rate of one-tenth of one (0.1 0) per cent of the 

price of each complete item of Equipment not timely delivered for each Day of delay. 

This sum is payable regardless of the actual loss and/or damages incurred. 

Article F-11. Drawings and Documents to be Furnished by the Contractor 

Article F-11. shall be revised as follows: 

The Contractor shall submit four ( 4) copies of the following drawings and documents to 

EGAT for approval: 

1. Certified test report along with test report of chemical composition of aluminum 

ingots furnished by the Contractor for fabrication of transmission line 

conductor. 

2. Proposed procedure for each finished conductor test as specified m the 

Specification and diagram showing the test arrangement. 

3. Quality Assurance Program 

4. Detailed assembly drawings of reel showing dimensions including materials to 

be used and method of construction. 

As soon as possible and not later than one (1) Month before delivery time of the 

conductors, the Contractor shall submit four (4) copies of all drawings, instruction 

books, test reports, reports of all finished conductor tests, including clear photographs 

of the test set-ups and all data of the conductors furnished under the Contract. 
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the progress of the work caused by EGAT. Any such additional man-days 

approved by EGA T shall be paid on the basis of the quoted man-day rate. 

The number of quoted man-days shall include Sundays and shall cover a seven (7) 

day workweek, if required by the construction program. The working hours shall 

be forty-eight ( 48) hours per week, eight (8) hours per day, the working hours over 

8 hours per day if requested by EGA T will be counted as overtime at 1 V2 times the 

regular hourly rate. 

The amount to be paid for each Day for the services of the supervisor shall include 

for all salary, subsistence expense, insurance, compensations and personal expense 

of the supervisor, and all liabilities and responsibilities thereto. EGA T will pay 

for round-trip economy class air transportation for the installation supervisor 

between the Contractor's home office and Bangkok by the most expeditious and 

direct route on trip basis by draft after receipt of the Contractor's invoice 

supported with the used air ticket of such supervisor. The remission of 

immigration fees and taxes collectible by the Kingdom of Thailand shall not be 

paid by EGAT, as described in Article E-11. Fees and Duties. 

F-9. Liquidated Damages for Late Delivery of Equipment 

In the event of failure by the Contractor to make delivery of any Equipment within the time set 

forth in the Contract, plus any extension thereof authorized by EGA T as provided in the 

Contract, such failure shall be a default under the Contract for which the Contractor shall be 

liable for payment to EGA T as liquidated damages at the rate specified in Data Sheet. 

Whenever any Equipment under any item is to be used together with other Equipment in 

other item as specified in Price Schedule as a complete set or unit, the Contractor shall make 

sure that they shall be shipped together as a complete set or unit. Failure on the part of the 

Contractor to comply with this requirement, the liquidated damages for late delivery of 

partial shipment shall be imposed on the Contractor for the whole amount of the Contract 

Price of such related items. 

Notwithstanding, in case the Contractor fails to make delivery of minor part of any 

Equipment within the time set forth in the Contract and such late delivery does not have any 

effect to the performance of the Equipment, the Contractor shall be liable for payment to 

EGAT as liquidated damages at the rate of one-tenth of one (0.1 0) per cent of the total price 

of the minor part of the Equipment not timely delivered for each Day of delay. The price of 

such delayed minor part of the Equipment shall be determined by EGAT. EGAT shall, at his 

own discretion, determine whether such late delivery Equipment is the minor part and has 

any effect to the performance of the Equipment or not. 
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The payment of such liquidated damages shall not relieve the Contractor of his obligations 

to complete the Work under the Contract. 

In case any Equipment is defective or does not conform to the requirements or 

specifications of the Contract where replenishment or correction or replacement must be 

made by the Contractor as per Article E-29. Failure to Meet Requirements, it shall be 

deemed that such Equipment has not yet been delivered unless such Equipment has been 

replenished or corrected or replaced, as the case may be, and delivered to EGA T at the 

delivery point specified in the Contract. 

Payment of liquidated damages is contingent exclusively upon late delivery; in no case 

shall EGA T be required to substantiate any claim for payment of liquidated damages with 

proof of loss and/or damages. The liquidated damages shall be calculated for each Day of 

delay until the Equipment is delivered to EGA T excluding a period of time from the 

actual delivery date at the delivery point set forth in the Contract until the issuance of 

notification of defect or short pack or out of specification made by EGA T to the 

Contractor. This sum is payable regardless of the actual loss and/or damages incurred. 

The Contractor shall not be liable for liquidated damages in the event of delay caused by 

force majeure. 

F-10. Maintenance Guarantee 

a. The Contractor shall guarantee the proper functioning of the Equipment for a period 

as specified in Data Sheet from the day immediately following the date of 

acceptance of Equipment by EGA T; provided, however, that should any 

malfunctioning and/or latent defect in Equipment under normal use and service be 

found during the said period, and such malfunctioning and/or defective portion be 

repaired or replaced as stipulated in (c) and (d) hereinafter, then the guarantee period 

for such portion shall be extended from the day immediately following the date of 

completion of such repair or replacement as follows: 
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