
ELECTRICITY GENERATING AUTHORITY OF THAILAND 

SUPPLEMENTAL NOTICE N0.1 

INVITATION TO BID NO. TIWS-CON-04 

SUPPLY OF TRANSMISSION LINE CONDUCTOR 

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN WESTERN 
AND SOUTHERN REGIONS TO ENHANCE SYSTEM SECURITY 

The attached Supplemental Notice shall be considered as part of Bidding 
Documents No. TIWS-CON-04 

As acknowledgement of receipt that all additions, deletions and revisions contained 
in this Supplemental Notice are incorporated into the above Bidding Documents, Bidder is 
requested to sign and return this acknowledgement via facsimile No. 0 2436 0294 or email 
address: procurement.tse@egat.co.th within three (3) days from the date of the announcement 
of this Supplemental Notice on http://www4.egat.co.thlfprocurement/biddingeng/ 

The original acknowledgement which is manually signed in ink by a person or 
persons duly authorized shall be included in the proposal to be submitted on the bid 
opening date. 

ELECTRICITY GENERATING AUTHORITY OF THAILAND 

ACKNOWLEDGEMENT 

This undersigned Bidder hereby certifies that the additions, deletions and 
revisions set forth in this Supplemental Notice to Invitation to Bid No. TIWS-CON-04 are 
incorporated as part of the above Bidding Documents and will be fully included in any bid 
which he may submit. 

Signed 

Title 

Company 

Date 
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ELECTRICITY GENERATING AUTHORITY OF THAILAND 
Nonthaburi 
Thailand 

SUPPLEMENTAL NOTICE N0.1 

INVITATION TO BID NO. TIWS-CON-04 

SUPPLY OF TRANSMISSION LINE CONDUCTOR 

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN WESTERN 

AND SOUTHERN REGIONS TO ENHANCE SYSTEM SECURITY 

The following supplemental information IS hereby giVen for the above 
described Invitation: 

1. Data Sheet 

Replace page iv with the revised pages with (Rev.l) attached 

2. Section F: Special Conditions 

Article F-9. Liquidated Damages for Late Delivery of Equipment 

Replace page F8 and F9 with the revised pages with (Rev.l) attached. 

Bid submitted must be in accordance with this Notice. Receipt of this Notice 
shall be acknowledged by the Bidder on the proposal included in the Bidding Documents 
in the space provided on page C3, Article C-7. Supplemental Notices. 

ELECTRICITY GENERATING 
AUTHORITY OF THAILAND 
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3. Ten (10) per cent of the Contract Price of each item will be paid when 

the terms and conditions of this Contract shall have been completely 

fulfilled and all the Equipment have been proved satisfactory and 

accepted by EGA T against presentation of Acceptance Certificate to be 

issued by EGA T and submission of maintenance security by the 

Contractor. In case there are some minor pending claims or fault of the 

Contractor, the payment of this balance will be made by deducting such 

claimed amount. 

However, if through no fault of the Contractor or of the Equipment, such 

installation, test and operation or use of the Equipment are delayed 

beyond a period of six (6) Months after complete ex-works delivery of 

same; payment of this ten (1 0) per cent will be made as soon as possible 

but not later than the ninth (9th) Month after complete ex-works delivery 

and it shall be deemed as if acceptance of Equipment is made by EGA T 

at the end of the said sixth (6th) Month and the one-year guarantee shall 

start therefrom against submission of maintenance security by the 

Contractor. 

In case there are some minor claims or minor fault of the Contractor, the 

payment of this ten (1 0) per cent shall be made by deducting such 

claimed amount and the guarantee period of this part will start after such 

minor claim(s) has been settled by the Contractor and acceptance of 

which has been made by EGAT. 

b. Payment for Conductor Tests 

One hundred (1 00) per cent of the cost of Conductor Tests will be paid after the 

tests have been performed successfully and the test reports have been approved 

by EGAT. 

Item b. to e. (payment for spare parts, optional items, field test cost, and installation 

supervisor) shall not be applicable. 

Article F-9. Liquidated Damages for Late Delivery of Equipment 

The Liquidated Damages shall be at the rate of one-tenth of one (0.1 0) per cent of the 

price of each complete item of Equipment not timely delivered for each Day of delay. 

This sum is payable regardless of the actual loss and/or damages incurred. 

TC -SUPPLY -01 (Rev .1) 
(Jul.18) 

- iv (Rev.l) - TIWS-CON-04 



the progress of the work caused by EGAT. Any such additional man-days 

approved by EGA T shall be paid on the basis of the quoted man-day rate. 

The number of quoted man-days shall include Sundays and shall cover a seven (7) 

day workweek, if required by the construction program. The working hours shall 

be forty-eight ( 48) hours per week, eight (8) hours per day, the working hours over 

8 hours per day if requested by EGA T will be counted as overtime at I~ times the 

regular hourly rate. 

The amount to be paid for each Day for the services of the supervisor shall include 

for all salary, subsistence expense, insurance, compensations and personal expense 

of the supervisor, and all liabilities and responsibilities thereto. EGAT will pay 

for round-trip economy class air transportation for the installation supervisor 

between the Contractor's home office and Bangkok by the most expeditious and 

direct route on trip basis by draft after receipt of the Contractor's invoice 

supported with the used air ticket of such supervisor. The remission of 

immigration fees and taxes collectible by the Kingdom of Thailand shall not be 

paid by EGA T, as described in Article E-11. Fees and Duties. 

F-9. Liquidated Damages for Late Delivery of Equipment 

In the event of failure by the Contractor to make delivery of any Equipment within the time set 

forth in the Contract, plus any extension thereof authorized by EGAT as provided in the 

Contract, such failure shall be a default under the Contract for which the Contractor shall be 

liable for payment to EGA T as liquidated damages at the rate specified in Data Sheet. 

Whenever any Equipment under any item is to be used together with other Equipment in 

other item as specified in Price Schedule as a complete set or unit, the Contractor shall make 

sure that they shall be shipped together as a complete set or unit. Failure on the part of the 

Contractor to comply with this requirement, the liquidated damages for late delivery of 

partial shipment shall be imposed on the Contractor for the whole amount of the Contract 

Price of such related items. 

Notwithstanding, in case the Contractor fails to make delivery of minor part of any 

Equipment within the time set forth in the Contract and such late delivery does not have any 

effect to the performance of the Equipment, the Contractor shall be liable for payment to 

EGAT as liquidated damages at the rate of one-tenth of one (0.1 0) per cent of the total price 

of the minor part of the Equipment not timely delivered for each Day of delay. The price of 

such delayed minor part of the Equipment shall be determined by EGA T. EGA T shall, at his 

own discretion, detennine whether such late delivery Equipment is the minor part and has 

any effect to the performance of the Equipment or not. 

TC-SUPPL Y -01 (Rev.l) 
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The payment of such liquidated damages shall not relieve the Contractor of his obligations 

to complete the Work under the Contract. 

In case any Equipment is defective or does not conform to the requirements or 

specifications of the Contract where replenishment or correction or replacement must be 

made by the Contractor as per Article E-29. Failure to Meet Requirements, it shall be 

deemed that such Equipment has not yet been delivered unless such Equipment has been 

replenished or corrected or replaced, as the case may be, and delivered to EGAT at the 

delivery point specified in the Contract. 

Payment of liquidated damages is contingent exclusively upon late delivery; in no case 

shall EGA T be required to substantiate any claim for payment of liquidated damages with 

proof of loss and/or damages. The liquidated damages shall be calculated for each Day of 

delay until the Equipment is delivered to EGAT excluding a period of time from the 

actual delivery date at the delivery point set forth in the Contract until the issuance of 

notification of defect or short pack or out of specification made by EGA T to the 

Contractor. This sum is payable regardless of the actual loss and/or damages incurred. 

The Contractor shall not be liable for liquidated damages in the event of delay caused by 

force majeure. 

F-10. Maintenance Guarantee 

a. The Contractor shall guarantee the proper functioning of the Equipment for a period 

as specified in Data Sheet from the day immediately following the date of 

acceptance of Equipment by EGA T; provided, however, that should any 

malfunctioning and/or latent defect in Equipment under normal use and service be 

found during the said period, and such malfunctioning and/or defective portion be 

repaired or replaced as stipulated in (c) and (d) hereinafter, then the guarantee period 

for such portion shall be extended from the day immediately following the date of 

completion of such repair or replacement as follows: 
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