



Announcement of Final Evaluation Result

Invitation to Bid No. TS12-MC1-05 and GBA3-MC1-04 and LNKP-MC1-02

Supply of Miscellaneous Equipment

Transmission System Expansion Project No. 12

Bulk Power Supply for the Greater Bangkok and Vicinity Area Phase 3
Transmission System Development in the Area of Loei Nongbua Lamphu and
Khon Kaen Provinces for Power Purchase from Lao PDR Project

This is to announce the final evaluation result of the subject Invitation to Bid as below :-

VAT included

VAT not included

Description	Successful Bidder(s)*	Contract Price (Equivalent to THB)
Schedule A1 : Cable Termination	Thai Virawat Co., Ltd.	1,570,385.70 (excluding VAT for foreign supply)
Schedule A3 and B1 : Switchyard Lighting Fixtures	Progressive Inter-Trade Co., Ltd.	3,270,386.52
Schedule A4, B3 and C2 : 230 kV and below Compression Connector and Miscellaneous Hardware	Preformed Line Products (Thailand) Ltd.	1,893,588.10
Schedule A5, B4 and C3 : 230 kV and below Bus Fitting	cancelled	
Schedule A6, B5 and C4 : Grounding Material	Progressive Inter-Trade Co., Ltd.	7,184,763.08
Schedule A2, A7, A8, B2, B6, B7, C1, C5 and C6 : Cable Cleat, Rigid Steel Conduit, Conduit Fitting and Aluminum Tube	Progressive Inter-Trade Co., Ltd.	5,598,076.52 (excluding VAT for foreign supply)

Remark : *Successful Bidder(s) is bidder(s) who proposed the lowest evaluated price and whose proposal complies with EGAT's terms and conditions.

ELECTRICITY GENERATING AUTHORITY OF THAILAND

June 16, 2020

Kannika Dhachalapat

(Mrs. Kannika Dhachalapat)

Chief, International Procurement Department – Transmission Segment

Acting on behalf of Governor