
Page 1 of 1 

 

E L E C T R I C I T Y    G E N E R A T I N G    A U T H O R I T Y    O F    T H A I L A N D 

 

Supplemental Notice No. 1 

Invitation to Bid No. TS12-CR-20 and TIWS-CR-01 and RTS2-CR-12 

Supply of Control and Protection Equipment 

Transmission System Expansion Project No.12 

Transmission System Improvement Project in Western  

and Southern Regions to Enhance System Security 

Transmission System Expansion and Renovation Project Phase 2 
    

 

 The attached Supplemental Notice shall be considered as part of the bidding 

documents No. TS12-CR-20 and TIWS-CR-01 and RTS2-CR-12. 

 As acknowledgement of receipt that all additions, deletions and revisions contained 

in this Supplemental Notice are incorporated into the above bidding documents, Bidder is 

requested to sign and return this acknowledgement via email address : hathaipat.p@egat.co.th  and 

procurement.tse@egat.co.th within three (3) days from the date of the announcement of this 

Supplemental Notice on http://www4.egat.co.th/fprocurement/biddingeng/. 

 The original acknowledgement which is manually signed in ink by a person or 

persons duly authorized shall be included in the proposal to be submitted on the bid 

opening date.  

 

ELECTRICITY GENERATING AUTHORITY OF THAILAND 

 

June  30, 2022 

 

 

ACKNOWLEDGEMENT 

 

 This undersigned Bidder hereby certifies that the additions, deletions and 

revisions set forth in this Supplemental Notice to Invitation to Bid No. TS12-CR-20 and 

TIWS-CR-01 and RTS2-CR-12 are incorporated as part of the above bidding documents 

and will be fully included in any bids which he may submit. 

      Signed       

      Title       

      Company      

      Date       

mailto:hathaipat.p@egat.co.th
mailto:procurement.tse@egat.co.th
http://www4.egat.co.th/fprocurement/biddingeng/
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E L E C T R I C I T Y    G E N E R A T I N G    A U T H O R I T Y    O F    T H A I L A N D 

 

SUPPLEMENTAL NOTICE NO. 1 

INVITATION TO BID NO. TS12-CR-20 and TIWS-CR-01 and RTS2-CR-12 

SUPPLY OF CONTROL AND PROTECTION EQUIPMENT 

TRANSMISSION SYSTEM EXPANSION PROJECT NO.12 

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN WESTERN  

AND SOUTHERN REGIONS TO ENHANCE SYSTEM SECURITY 

TRANSMISSION SYSTEM EXPANSION AND RENOVATION PROJECT PHASE 2 
    

 

 The following supplemental information is hereby given for the above 

described Invitation: 

Section F : Special Conditions  

1. Replace page F17 of Drawings and Documents to be Furnished by the 

Contractor with the revised page with (Rev.1) attached. 

2. Add the attached page F17.1 after page F17(Rev.1) of Drawings and 

Documents to be Furnished by the Contractor.  

 Bid submitted must be in accordance with this Notice.  Receipt of this Notice 

shall be acknowledged by the Bidder on the proposal included in the Bidding Documents 

in the space provided on page C3, Article C-7 Supplemental Notices. 

 

 

 

ELECTRICITY GENERATING 

AUTHORITY OF THAILAND 

 

                June  30, 2022     



TC-SUPPLY-01 (Rev.1) - F17 (Rev.1) - TS12-CR-20 and TIWS-CR-01 

(Jul.18) and RTS2-CR-12 

Drawings and Documents to be Furnished by the Contractor 

(For Control and Protection Equipment  

Item Nos. A1-50 to A1-172, B1-1 to  B1-8, and C1-1 to C1-8 ) 

The Contractor shall submit by registered mail and/or by electronic files uploaded via document 

management system with the drawings and other documents listed below by the designated deadlines. 

Should EGAT require the Contractor to submit the drawings and documents in electronic files via 

EGAT’s document management system, the Contractor is also required to submit the drawings and 

documents in Print and CD-ROM at the number of copies listed in the parenthesis below. 

Drawings/Documents No. of copies Deadline and Remarks 

 P  CD-ROM  

Manufacturing and Delivery 

Schedule 

1 (-)        - (-) Within 60 Days after confirmation 

of Letter of Award of Contract 

Quality Assurance Program 

( If requested by EGAT ) 

1 (-)        - (-) Within 60 Days after confirmation 

of Letter of Award of Contract 

Drawings or Documents 

“RELAY AND EQUIPMENT 

  INSTRUCTION MANUAL” 

( If requested by EGAT ) 

1 (-)        - (-) Within 60 Days after confirmation 

of Letter of Award of Contract 

Instruction Manuals - (-)          3(3) 30 Days before first 

shipment/delivery 

 

Note  :  P  = Print Drawing or Document 

 CD-ROM = Compact Disc-Read Only Memory with capacity of 

approximate 700 Mbytes conforming to ISO 9660 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TC-SUPPLY-01 (Rev.1) - F17.1 - TS12-CR-20 and TIWS-CR-01 

(Jul.18) and RTS2-CR-12 

Drawings and Documents to be Furnished by the Contractor 

(For Control and Protection Equipment  

Item Nos. A1-1 to  A1-49 and A1-173 to A1-179 ) 

The Contractor shall submit by registered mail and/or by electronic files uploaded via document 

management system with the drawings and other documents listed below by the designated deadlines. 

Should EGAT require the Contractor to submit the drawings and documents in electronic files via 

EGAT’s document management system, the Contractor is also required to submit the drawings and 

documents in Print and CD-ROM at the number of copies listed in the parenthesis below. 

Drawings/Documents No. of copies Deadline and Remarks 

 P  CD-ROM  

Manufacturing and Delivery 

Schedule 

1 (-)        - (-) Within 60 Days after confirmation 

of Letter of Award of Contract 

Quality Assurance Program 

( If requested by EGAT ) 

1 (-)        - (-) Within 60 Days after confirmation 

of Letter of Award of Contract 

Drawings or Documents 

“RELAY AND EQUIPMENT 

  INSTRUCTION MANUAL” 

1 (-)        - (-) Within 90 Days after confirmation 

of Letter of Award of Contract 

Drawings or Documents  

“FOR APPROVAL” 

1 (1)        - (-) Within 90 Days after confirmation 

of Letter of Award of Contract 

Drawings or Documents 

“FOR REAPPROVAL” 

1 (1)        - (-) Within 30 Days after receipt of 

returned approval drawings for 

correction 

Drawings 

“DRAFT-FINAL DRAWING” 

1 (1)  - (-) Within 30 Days for P and 60 Days 

for CD-ROM after receipt of 

returned approved drawings 

Drawings and Documents 

“FINAL DRAWING or 

  FINAL DOCUMENT” 

1 (1)         1 (1) Within 20 Days after Equipment 

delivery 

Test Procedure (Factory Test) 1 (-)         - (-) Within 90 Days after confirmation 

of Letter of Award of Contract 

Test Schedule (Factory Test) 1 (-)         - (-) Not less than 60 Days before testing 

for foreign supply 

Not less than 30 Days before testing 

for local supply  

Test Report (Factory Test) 1 (-)          - (-) Upon completion of tests 

Instruction Manuals - (-)          3(3) 30 Days before first 

shipment/delivery 

 

Note  :  P  = Print Drawing or Document 

 CD-ROM = Compact Disc-Read Only Memory with capacity of 

approximate 700 Mbytes conforming to ISO 9660 

 

 
 

 


