

ELECTRICITY GENERATING AUTHORITY OF THAILAND

**Supplemental Notice No. 1**

**Enquiry No. RTS2-SA-03**

**Supply of Surge Arrester**

**Transmission System Expansion and Renovation Project Phase 2**

---

The attached Supplemental Notice shall be considered as part of the enquiry documents No. RTS2-SA-03.

As acknowledgement of receipt that all additions, deletions and revisions contained in this Supplemental Notice are incorporated into the above enquiry documents, Bidder is requested to sign and return this acknowledgement via email address : 598265@egat.co.th within three (3) days from the date of the announcement of this Supplemental Notice on <http://www4.egat.co.th/fprocurement/biddingeng>.

The original acknowledgement which is manually signed in ink by a person or persons duly authorized shall be included in the proposal to be submitted on the Enquiry submission date.

ELECTRICITY GENERATING AUTHORITY OF THAILAND

October 16, 2025

ACKNOWLEDGEMENT

This undersigned Bidder hereby certifies that the additions, deletions and revisions set forth in this Supplemental Notice to Enquiry No. RTS2-SA-03 are incorporated as part of the above enquiry documents and will be fully included in any bids which he may submit.

Signed \_\_\_\_\_

Title \_\_\_\_\_

Company \_\_\_\_\_

Date \_\_\_\_\_

ELECTRICITY GENERATING AUTHORITY OF THAILAND

**Supplemental Notice No. 1**

**Enquiry No. RTS2-SA-03**

**Supply of Surge Arrester**

**Transmission System Expansion and Renovation Project Phase 2**

---

The following supplemental information is hereby given for the above described Enquiry:

Section A : Invitation to Bid, Article A-5. Preparation and Delivery of Bids, postpone Enquiry Submission date from October 15, 2025 to ***November 5, 2025***.

Bids submitted must be in accordance with this Notice. Receipt of this Notice shall be acknowledged by the Bidder on the proposal included in the enquiry documents in the space provided on page C3, Article C-7. Supplemental Notices.

ELECTRICITY GENERATING AUTHORITY OF THAILAND

October 16, 2025

**Tentative Schedule for Enquiry No. RTS2-SA-03**  
**Supply of Surge Arrester**  
**Transmission System Expansion and Renovation Project Phase 2**

<b>Process</b>	<b>Date</b>	<b>Time</b>
Issued Date	September 16, 2025	-
Submission Date	<i>November 5, 2025</i>	on or before 16:00 hrs.

*Kannika Dhachalapat*