



Announcement of Final Evaluation Result

Enquiry No. VKS1-PF-01

Supply of Power Fuse

Transmission System for Hydro-Floating Solar Hybrid Project Vajiralongkorn Dam Unit 1

This is to announce the final evaluation result of the subject Enquiry as below :-

Description	Result
Supply of Power Fuse	cancelled

ELECTRICITY GENERATING AUTHORITY OF THAILAND

November 13 , 2025

Kannika Dhachalupat

(Mrs. Kannika Dhachalupat)

Chief, Procurement Department – Transmission System Segment

Acting on behalf of Governor