
Public Relations Information and Channels for Submitting 

Suggestions or Complaints Regarding the Promotion of Integrity 

and Transparency in Operations 

 

 

Channels for Submitting Suggestions or Complaints * 

 

Submission of Suggestions or Complaints via the EGAT Official 

Website * 

 

EGAT Supplier Code of Conduct ** 

 

 

* This is not a channel for submitting comments on the draft Terms of Reference (TOR), 

draft technical specifications for procurement, draft announcements, or draft bidding 

documents. 

* *  EGAT has established and published the Supplier Code of Conduct to provide all 

EGAT suppliers with guidelines for conducting business ethically and with good 

governance, taking into account environmental, social, and corporate governance (ESG) 

principles, legal compliance, and respect for human rights, as detailed in the EGAT 

Supplier Code of Conduct QR Code. 



ข้อมูลประชาสัมพันธ์และช่องทางรับข้อคิดเห็นหรือข้อร้องเรียน 
ด้านการส่งเสริมคุณธรรมและความโปร่งใสในการดำเนินการ 

 

 

นโยบายต่อต้านการให้หรือรับสินบนเพื่อป้องกันการทุจริต 
และประพฤติมิชอบ 

 

จรรยาบรรณของผู้ปฏิบัติงานจัดซื้อจัดจ้างและบริหารพัสดุ 

 

ช่องทางรับข้อคิดเห็นหรือข้อร้องเรียน * 

 

การแจ้งข้อคิดเห็นหรือข้อร้องเรียนทางเว็บไซต์ กฟผ. * 

 

จรรยาบรรณคู่ค้า กฟผ. ** 

 
 

* ไม่ใช่ช่องทางแสดงความคิดเห็นร่างขอบเขตของงานหรือรายละเอียดคุณลักษณะเฉพาะของพัสดุที่จะ
ซื้อหรือจ้าง/ ร่างประกาศ/ ร่างเอกสารประกวดราคาฯ 

** กฟผ. จัดท าและเผยแพร่จรรยาบรรณคู่ค้า เพื่อให้คู่ค้าของ กฟผ. ทุกรายมีแนวปฏิบัติในการด าเนิน
ธุรกิจอย่างมีจริยธรรมและธรรมาภิบาล โดยค านึงถึงสิ่งแวดล้อม สังคม การก ากับดูแลกิจการที่ดี ปฏิบัติ
ตามกฎหมาย และเคารพหลักสิทธิมนุษยชน ดังมีรายละเอียดระบุใน QR Code จรรยาบรรณคู่ค้า กฟผ." 



EGAT’s Privacy Notice on Procurement, Inventory Management and Contract Administration 

Electricity Generating Authority of Thailand (EGAT) has performed the protection of the Personal Data 
regarding procurement, inventory management and contract administration to be in accordance with  
the Personal Data Protection Act B.E. 2562 (the “2019 PDPA”), which comes into effect on June 1, 2022.  

Details about EGAT’s Privacy Notice on Procurement, Inventory Management and Contract Administration 
are available for you at https://www.egat.co.th/privacy-notice-procurement_en.html or the below QR Code. 

 

 

 

The Redaction of Sensitive Personal Data 

EGAT has announced the Privacy Notice on Procurement, Inventory Management and Contract 
Administration for the collection, use or disclosure of Personal Data, excluding the Sensitive Personal 
Data. 

Should the documents you wish to submit to EGAT contain the Sensitive Personal Data as defined in 
Section 26 of the 2019 PDPA, pertaining to racial, ethnic origin, political opinions, cult, religious or 
philosophical beliefs, sexual behavior, criminal records, health data, disability, trade union information, 
genetic data, biometric data, or of any data which may affect you in the same manner, you shall redact 
or conceal such data before submitting to EGAT. 

 

 

 

 

 

 

 

 

 



ประกาศความเป็นส่วนตัว (Privacy Notice) สําหรับการจัดซ้ือจัดจ้าง การบริหารพัสดุ และการบริหาร
สัญญาของ กฟผ. 

การไฟฟ้าฝ่ายผลิตแห่งประเทศไทย (กฟผ.) ได้ดําเนินการคุ้มครองข้อมูลส่วนบุคคลสําหรับการจัดซื้อจัดจ้าง 
การบริหารพัสดุ และการบริหารสัญญา เพ่ือให้เป็นไปตามพระราชบัญญัติคุ้มครองข้อมูลส่วนบุคคลของ
ประเทศไทย พ .ศ .  2562 (PDPA) ซึ่ งมีผลบังคับใช้อย่างครบถ้วน ต้ังแต่ วันที่ 1 มิถุนายน 2565  
ทั้งน้ี ท่านสามารถศึกษารายละเอียดประกาศความเป็นส่วนตัว (Privacy Notice) สําหรับการจัดซื้อจัดจ้าง  
การบริหารพัสดุ และการบริหารสัญญา ได้ที่ https://www.egat.co.th/privacy-notice-procurement.html 
หรือที่  QR Code ด้านล่าง  

 
 

การขีดฆ่าข้อมูลส่วนบุคคลอ่อนไหว 

กฟผ. มีประกาศความเป็นส่วนตัว (Privacy Notice) สําหรับการจัดซื้อจัดจ้าง การบริหารพัสดุ และการบริหาร
สัญญา เพ่ือใช้ในการเก็บรวบรวม ใช้ หรือเปิดเผย ข้อมูลส่วนบุคคล แต่ไม่เก็บข้อมูลส่วนบุคคลอ่อนไหว  
หากเอกสารของท่านที่ต้องส่งมอบให้ กฟผ. มีข้อมูลส่วนบุคคลอ่อนไหวตามที่ถูกบัญญัติไว้ในมาตรา 26 ของ 
PDPA ดังน้ี เช้ือชาติ เผ่าพันธ์ุ ความคิดเห็นทางการเมือง ความเช่ือในลัทธิ ศาสนาหรือปรัชญา พฤติกรรมทางเพศ 
ประวัติอาชญากรรม ข้อมูลสุขภาพ ความพิการ ข้อมูลสหภาพแรงงาน ข้อมูลพันธุกรรม ข้อมูลชีวภาพ หรือ
ข้อมูลอ่ืนใด ซึ่งกระทบต่อเจ้าของข้อมูลส่วนบุคคลในทํานองเดียวกันรวมอยู่ด้วย ขอให้ท่านขีดฆ่า หรือปกปิด
ข้อมูลดังกล่าว ก่อนส่งมอบให้แก่ กฟผ.   



Notice to Bidder 
 

Subject : Online Payment for Purchase of Bidding Documents  
 
Please be informed of the online payment for purchase of bidding documents as follows: 
 

1) Fill-out the Registration Form and upload the proof of payment via the link provided in 
https://www4.egat.co.th/fprocurement/biddingeng 

Payment shall be made by bank transfer or telegraphic transfer to EGAT’s account 
no. 109-6-01958-2 (swift code : KRTHTHBK), Krung Thai Bank Public Company Limited, 
Bangkruai Branch, Nonthaburi.  

All bank charges and fees incurred by the payment of bidding documents shall be 
under the buyer’s responsibility. 
 

2) The registration will be deemed complete only upon successful processing of the 
payment and confirmation of funds received. 
 

3) After the payment has been verified for approximately 3 working days, the in-charge 
officer will send the link for downloading the bidding documents together with  
the receipt to the purchaser’s email address in the Registration Form.  

 
 
   

****************************************** 
 
 

https://www4.egat.co.th/fprocurement/biddingeng










1. ช่ือโครงการ Bid No. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

งานจัดซ้ือ Power Circuit Breaker and/or Disconnecting Switch

ของระบบส่งแผนลงทุนระยะยาวเพ่ือรองรับกลุ่มผู้ใช้ไฟฟ้าขนาดใหญ่

แผนลงทุนระยะยาวเพ่ือรองรับกลุ่มผู้ใช้ไฟฟ้าขนาดใหญ่
โครงการปรับปรุงระบบส่งไฟฟ้าบริเวณภาคตะวันออกเฉียงเหนือ ภาคเหนือตอนล่าง ภาคกลาง และกรุงเทพมหานคร
เพ่ือเสริมความม่ันคงระบบไฟฟ้า
โครงการปรับปรุงระบบส่งไฟฟ้าบริเวณภาคตะวันออกเพ่ือเสริมความม่ันคงระบบไฟฟ้า

หน่วยงานเจ้าของโครงการ ฝ่ายแผนงานและโครงการระบบส่ง การไฟฟ้าฝ่ายผลิตแห่งประเทศไทย

2. วงเงินงบประมาณท่ีได้รับจัดสรร

ของระบบส่ง งบประมาณ 170 ล้านบาท

แผนลงทุนระยะยาวเพ่ือรองรับกลุ่มผู้ใช้ไฟฟ้าขนาดใหญ่ งบประมาณ 1,570 ล้านบาท

โครงการปรับปรุงระบบส่งไฟฟ้าบริเวณภาคตะวันออกเฉียงเหนือ ภาคเหนือตอนล่าง ภาคกลาง และกรุงเทพมหานคร
เพ่ือเสริมความม่ันคงระบบไฟฟ้า งบประมาณ 94,040 ล้านบาท

โครงการปรับปรุงระบบส่งไฟฟ้าบริเวณภาคตะวันออกเพ่ือเสริมความม่ันคงระบบไฟฟ้า งบประมาณ 21,000 ล้านบาทโครงการใน สปป.ลาว งบประมาณ 26,220 ล้านบาท

3. วันที่ก าหนดราคากลาง   30 มิถุนายน 2569 (วันที่  อวส. อนุมัติ)

ราคารวมภาษีมูลค่าเพิ่มและค่าใช้จ่ายอื่นๆ เป็นเงิน 75,314,000.00 บาท ราคา/หน่วย ตามเอกสารแนบ

4. แหล่งที่มาของราคากลาง

หลักเกณฑ์การก าหนดราคากลางการจัดซื้อและจัดจ้างงานก่อสร้างระบบส่งไฟฟ้าของสายงานพัฒนาระบบส่ง

5. รายชื่อเจ้าหนา้ที่ผู้ก าหนดราคากลาง

5.1 นางสาวจารุวรรณ  พิพัฒน์มงคงพร หอต-ร.,  กวอ-ร.

5.2 นายศิรสิทธิ์  ฟองจางวาง วศ.4,  หอต-ร.,  กวอ-ร.

หมายเหตุ  ค่าใช้จ่ายอื่นๆ ได้แก่ ค่าใช้จ่ายที่ กฟผ . ต้องจ่ายตามวิธีการพิจารณาเปรียบเทียบราคาที่ก าหนดไว้  

ในเอกสารประกวดราคา เช่น อากรขาเข้า เป็นต้น 

แผนงานเปล่ียนทดแทนอุปกรณ์ระบบส่งในสถานีไฟฟ้าแรงสูง ระยะท่ี 3 งบประมาณ 297.39 ล้านบาท
แผนงานปรับปรุงรูปแบบการจ่ายไฟฟ้าส าหรับสถานีไฟฟ้าแรงสูง เพ่ือเสริมสร้างความม่ันคงเช่ือถือได้

แผนงานเปล่ียนทดแทนอุปกรณ์ระบบส่งในสถานีไฟฟ้าแรงสูง ระยะท่ี 3
แผนงานปรับปรุงรูปแบบการจ่ายไฟฟ้าส าหรับสถานีไฟฟ้าแรงสูง เพ่ือเสริมสร้างความม่ันคงเช่ือถือได้

ตารางแสดงวงเงินงบประมาณท่ีได้รับจัดสรรและราคากลาง(ราคาอ้างอิง)

ในการจัดซ้ือจัดจ้างท่ีมิใช่งานก่อสร้าง



Schedule Currency
Medium Cost* 

(Round)

A1 THB 2,660,000.00               

A2, B1 and C1 THB 12,200,000.00             

A3 THB 12,200,000.00             

A4, B2, C2 and D1 THB 14,500,000.00             

A5 THB 10,800,000.00             

A6 THB 674,000.00                  

A7, B3, C3, D2 and E1 THB 18,500,000.00             

A8 THB 3,780,000.00               

Total Medium Cost THB 75,314,000.00             

*include VAT and other expenses

Medium Cost for Bid No. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

578142
อวส



อวส.-อผค.

Amount Amount

1 THB 2,457,401.33 7,355.91

THB 2,457,401.33 7,355.91

THB 9,163.70

THB 14,744.41

THB 172,659.55 514.91

THB 2,653,968.99 7,870.82

THB

THB

Schedule A1  : 230 kV Power Circuit Breaker for Capacitive Current 
Switching

BID PRICE

( excluding VAT )

Currency

Supply of Equipment

Foreign Currency

CFR Thai Port

Foreign Supply

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

SUMMARY OF BID PRICE

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE TRANSMISSION SYSTEM STABILITY 
AND RELIABILITY

LONG-TERM INVESTMENT PLAN TO ACCOMMODATE LARGE POWER CONSUMER
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK AREA TO ENHANCE 

SYSTEM SECURITY
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

No. Description

CUSTOM CLEARANCE

IMPORT DUTY

VAT

SUMMARY OF MEDIUM COST

SUMMARY OF MEDIUM COST FOR SCHEDULE A1

SUMMARY OF MEDIUM COST FOR SCHEDULE A1 (ROUND)

2,661,839.81

2,660,000.00

- Project 1-C1 - filename : Total Price_IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01.xlsx

578142
อวส



อวส.-อผค.

Amount Amount

1 THB 2,792,015.24 14,711.82

2 THB 1,396,007.62 7,355.91

3 THB 7,019,266.98 36,779.55

THB 11,207,289.84 58,847.28

THB 73,309.60

THB 67,243.74

THB 789,641.96 4,119.31

THB 12,137,485.14 62,966.59

THB

THB

( excluding VAT )

Currency

Supply of Equipment

Foreign Currency

CFR Thai Port

Foreign Supply

No. Description

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

SUMMARY OF BID PRICE

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3
WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE TRANSMISSION SYSTEM 

STABILITY AND RELIABILITY
LONG-TERM INVESTMENT PLAN TO ACCOMMODATE LARGE POWER CONSUMER

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK AREA TO ENHANCE 
SYSTEM SECURITY

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Schedule A2  : 230 kV Power Circuit Breaker

Schedule B1  : 230 kV Power Circuit Breaker

BID PRICE

Schedule C1  : 230 kV Power Circuit Breaker

SUMMARY OF MEDIUM COST FOR SCHEDULE A2, B1 and C1 (ROUND)

12,200,451.73

12,200,000.00

IMPORT DUTY

CUSTOM CLEARANCE

VAT

SUMMARY OF MEDIUM COST

SUMMARY OF MEDIUM COST FOR SCHEDULE A2, B1 and C1

- Project 1-C2 - filename : Total Price_IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01.xlsx

578142
อวส



อวส.-อผค.

Amount Amount

1 THB 11,301,148.26 38,976.00

THB 11,301,148.26 38,976.00

THB 38,223.60

THB 67,806.89

THB 793,756.03 2,728.32

THB 12,200,934.78 41,704.32

THB

THB

VAT

Schedule A3  : 115 kV Power Circuit Breaker  for Capacitive Current 
Switching

BID PRICE

( excluding VAT )

Currency

Supply of Equipment

Foreign Currency

CFR Thai Port

Foreign Supply

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

SUMMARY OF BID PRICE

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3
WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE TRANSMISSION SYSTEM STABILITY 

AND RELIABILITY
LONG-TERM INVESTMENT PLAN TO ACCOMMODATE LARGE POWER CONSUMER

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK AREA TO ENHANCE 
SYSTEM SECURITY

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

No. Description

SUMMARY OF MEDIUM COST FOR SCHEDULE A3 12,242,639.10

SUMMARY OF MEDIUM COST

SUMMARY OF MEDIUM COST FOR SCHEDULE A3 12,200,000.00

IMPORT DUTY

CUSTOM CLEARANCE

- Project 1-C3 - filename : Total Price_IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01.xlsx

578142
อวส



อวส.-อผค.

Amount Amount

1 THB 663,131.53 6,496.00

2 THB 6,631,315.30 64,960.00

3 THB 4,641,920.71 45,472.00

4 THB 1,326,263.06 12,992.00

THB 13,262,630.60 129,920.00

THB 127,412.00

THB 79,575.78

THB 937,302.98 9,094.40

THB 14,406,921.36 139,014.40

THB

THB

Schedule D1  : 115 kV Power Circuit Breaker

( excluding VAT )

Currency

Supply of Equipment

Foreign Currency

CFR Thai Port

Foreign Supply

No. Description

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

SUMMARY OF BID PRICE

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3
WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE TRANSMISSION SYSTEM STABILITY 

AND RELIABILITY
LONG-TERM INVESTMENT PLAN TO ACCOMMODATE LARGE POWER CONSUMER

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK AREA TO ENHANCE 
SYSTEM SECURITY

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Schedule A4  : 115 kV  Power Circuit Breaker

Schedule B2  : 115 kV Power Circuit Breaker

BID PRICE

Schedule C2  : 115 kV Power Circuit Breaker

IMPORT DUTY

CUSTOM CLEARANCE

VAT

SUMMARY OF MEDIUM COST

SUMMARY OF MEDIUM COST FOR SCHEDULE A4, B2, C2 and D1

SUMMARY OF MEDIUM COST FOR SCHEDULE A4, B2, C2 and D1 (ROUND)

14,545,935.76

14,500,000.00

- Project 1-C4 - filename : Total Price_IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01.xlsx

578142
อวส



อวส.-อผค.

Amount

1 THB 9,142,708.09

THB 9,142,708.09

THB 914,270.81

THB 54,856.25

THB 703,988.52

THB 10,815,823.67

THB

THB

Currency

Supply of Equipment

CFR Thai Port

Foreign Supply

No. Description

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

SUMMARY OF BID PRICE

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3
WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE TRANSMISSION 

SYSTEM STABILITY AND RELIABILITY
LONG-TERM INVESTMENT PLAN TO ACCOMMODATE LARGE POWER CONSUMER

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK AREA TO 
ENHANCE SYSTEM SECURITY

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Schedule A5  : 33 kV and below Power Circuit Breaker

BID PRICE

SUMMARY OF MEDIUM COST

VAT

IMPORT DUTY

CUSTOM CLEARANCE

SUMMARY OF MEDIUM COST FOR SCHEDULE A5

SUMMARY OF MEDIUM COST FOR SCHEDULE A5

10,815,823.67

10,800,000.00

- Project 1-C5 - filename : Total Price_IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01.xlsx

578142
อวส



อวส.-อผค.

Amount

1 THB 569,843.77

THB 569,843.77

THB 56,984.38

THB 3,419.06

THB 43,877.97

THB 674,125.18

THB

THB

Currency

Supply of Equipment

CFR Thai Port

Foreign Supply

No. Description

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

SUMMARY OF BID PRICE

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3
WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE TRANSMISSION 

SYSTEM STABILITY AND RELIABILITY
LONG-TERM INVESTMENT PLAN TO ACCOMMODATE LARGE POWER CONSUMER

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK AREA TO 
ENHANCE SYSTEM SECURITY

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Schedule A6  : 22 kV Power Circuit Breaker  for Capacitive Current Switching

BID PRICE

SUMMARY OF MEDIUM COST

VAT

IMPORT DUTY

CUSTOM CLEARANCE

SUMMARY OF MEDIUM COST FOR SCHEDULE A6

SUMMARY OF MEDIUM COST FOR SCHEDULE A6 (ROUND)

674,125.18

674,000.00

- Project 1-C6 - filename : Total Price_IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01.xlsx
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อวส.-อผค.

Amount Amount

1 THB 5,795,322.00

2 THB 2,825,187.00 686,172.00

3 THB 4,098,115.00 835,727.00

4 THB 668,691.00 171,543.00

5 THB 1,737,876.00 366,548.00

THB 15,125,191.00
2,059,990.00

THB

THB 90,751.15

THB 1,058,763.37
144,199.30

THB 16,274,705.52
2,204,189.30

THB

THB

Baht

Baht

Schedule D2  : 115 kV Disconnecting Switch

Schedule E1  : 230 kV Disconnecting Switch

( excluding VAT )

Currency

Supply of Equipment

Local Supply

CFR Thai Port

Foreign Supply

No. Description

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

SUMMARY OF BID PRICE

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3
WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE TRANSMISSION SYSTEM STABILITY AND RELIABILITY

LONG-TERM INVESTMENT PLAN TO ACCOMMODATE LARGE POWER CONSUMER
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK AREA TO ENHANCE SYSTEM SECURITY

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Ex-works Price 

Schedule A7  : 115 kV Disconnecting Switch

Schedule B3  : 115 kV Disconnecting Switch

Baht

BID PRICE
Baht

Schedule C3  : 230 kV and below Disconnecting Switch

SUMMARY OF MEDIUM COST

VAT

IMPORT DUTY

CUSTOM CLEARANCE

SUMMARY OF MEDIUM COST FOR SCHEDULE A7, B3, C3, D2 and E1

SUMMARY OF MEDIUM COST FOR SCHEDULE A7, B3, C3, D2 and E1 (ROUND)

18,478,894.82

18,500,000.00

Baht

Baht

- Project 1-C7 - filename : Total Price_IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01.xlsx
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อวส.-อผค.

Amount

1 THB 3,280,527.00

THB 3,280,527.00

THB 229,636.89

THB 19,683.16

THB 245,711.47

THB 3,775,558.52

THB

THB

Currency

Supply of Equipment

CFR Thai Port

Foreign Supply

No. Description

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01

SUMMARY OF BID PRICE

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE TRANSMISSION SYSTEM 
STABILITY AND RELIABILITY

LONG-TERM INVESTMENT PLAN TO ACCOMMODATE LARGE POWER CONSUMER
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK AREA TO 

ENHANCE SYSTEM SECURITY
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Schedule A8  : 33 kV and below Disconnecting Switch

BID PRICE

SUMMARY OF BID PRICE

VAT

IMPORT DUTY

CUSTOM CLEARANCE

SUMMARY OF MEDIUM COST FOR SCHEDULE A8

SUMMARY OF MEDIUM COST FOR SCHEDULE A8 (ROUND)

3,775,558.52

3,780,000.00

- Project 1-C8 - filename : Total Price_IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01.xlsx
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อวส.-อผค.

Unit Price Amount Amount

Reference : Specification No. 156
A1-1 245 kV 4000 A 50 kA GCB 1&3 pole trip for 

capacitive current switching as per Ratings and 
Features RF CB895S(IEC)

1 THB 2,365,764.33 2,365,764.33 XXXXX

A1-2 Steel Supporting Structure for CB895S(IEC)* 1 THB 91,637.00 91,637.00 XXXXX

A1-3 Cost of installation supervisor for item A1-1 1.00 Man day THB XXXXX XXXXX 7,355.91
Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. A1-1 with A1-2

THB 2,457,401.33 7,355.91

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule A1  : 230 kV Power Circuit Breaker for Capacitive Current Switching

Supply of Equipment
Foreign CurrencyForeign Supply

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

( excluding VAT )CFR Thai Port

Total Price for Schedule A1  

UnitItem  No. CurrencyQty.Description

- Project 1-C1 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount
A1-3 Cost of installation supervisor for item A1-1 1.00 Man day THB 7,355.91 7,355.91

Note:

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule A1)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Item  No. Description ( excluding VAT )

1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and 
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :
    a.  Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working 
days of operation, if any, which will be at the same rate as the cost quoted per man-day.
    b.  Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT 
shall be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

- Project 1-C2 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount Amount

Reference : Specification No. 156
A2-1 245 kV 4000 A 50 kA GCB 3 pole trip as per 

Ratings and Features RF CB8955(IEC)
2 THB 1,304,370.62 2,608,741.24 XXXXX

A2-2 Steel Supporting Structure for CB8955(IEC)* 2 THB 91,637.00 183,274.00 XXXXX

A2-3 Cost of installation supervisor for item A2-1 2.00 Man day THB XXXXX XXXXX 14,711.82
Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of Equipment 
are item nos. A2-1 with A2-2

THB 2,792,015.24 14,711.82

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

Total Price for Schedule A2  

Qty. Unit Currency

Supply of Equipment

( excluding VAT )CFR Thai Port

Foreign Supply

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule A2  : 230 kV Power Circuit Breaker

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Foreign Currency

Item  No. Description

- Project 1-C3 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount
A2-3 Cost of installation supervisor for item A2-1 2.00 Man day THB 7,355.91 14,711.82

Note:
1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and 
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :
    a.  Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working 
days of operation, if any, which will be at the same rate as the cost quoted per man-day.
    b.  Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT 
shall be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

( excluding VAT )

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule A2)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Item  No. Description

- Project 1-C4 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount Amount

Reference : Specification No. 156
A3-1 123 kV 3150 A 40 kA GCB for capacitive current 

switching as per Ratings and Features RF 
CB784S(IEC)

6 THB 1,819,818.71 10,918,912.26 XXXXX

A3-2 Steel Supporting Structure for CB784S(IEC)* 6 THB 63,706.00 382,236.00 XXXXX

A3-3 Cost of installation supervisor for item A3-1 6.00 Man day THB XXXXX XXXXX 38,976.00
Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. A3-1 with A3-2

THB 11,301,148.26 38,976.00

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule A3  : 115 kV Power Circuit Breaker  for Capacitive Current Switching

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Total Price for Schedule A3  

Description UnitItem  No. Qty.

Foreign Supply

Currency CFR Thai Port ( excluding VAT )

Supply of Equipment
Foreign Currency

- Project 1-C5 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount
A3-3 Cost of installation supervisor for item A3-1 6.00 Man day THB 6,496.00 38,976.00

Note:

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule A3)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Item  No. Description ( excluding VAT )

1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and 
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :
    a.  Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working 
days of operation, if any, which will be at the same rate as the cost quoted per man-day.
    b.  Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT 
shall be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

- Project 1-C6 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount Amount

Reference : Specification No. 156
A4-1 123 kV 3150 A 40 kA GCB as per Ratings and 

Features RF CB7846(IEC)
1 THB 599,425.53 599,425.53 XXXXX

A4-2 Steel Supporting Structure for CB7846(IEC)* as 
per Dwg. No. ST-CB-7-01

1 THB 63,706.00 63,706.00 XXXXX

A4-3 Cost of installation supervisor for item A4-1 1.00 Man day THB XXXXX XXXXX 6,496.00
Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. A4-1 with A4-2

THB 663,131.53 6,496.00

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

Currency

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Foreign Currency

Qty.

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule A4  : 115 kV  Power Circuit Breaker

Unit

Supply of Equipment

( excluding VAT )Item  No.

Total Price for Schedule A4  

CFR Thai Port

Foreign Supply

Description

- Project 1-C7 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount
A4-3 Cost of installation supervisor for item A4-1 1.00 Man day THB 6,496.00 6,496.00

Note:

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule A4)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Item  No. Description ( excluding VAT )

1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and 
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :
    a.  Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working 
days of operation, if any, which will be at the same rate as the cost quoted per man-day.
    b.  Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT 
shall be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

- Project 1-C8 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount
Reference : Specification No. 156

A5-1 38 kV 1600 A 31.5 kA Vacuum Circuit Breaker  3 
pole as per Ratings and Features RF CB3631(IEC)

1 THB 561,779.77 561,779.77

A5-2 27 kV 1600 A 25 kA Vacuum Circuit Breaker 3 
pole as per Rating and Features RF CB2622(IEC)

18 THB 468,206.24 8,427,712.32

A5-3 Steel Supporting Structure for CB3631(IEC)* 1 THB 8,064.00 8,064.00
A5-4 Steel Supporting Structure for CB2622(IEC)* 18 THB 8,064.00 145,152.00

Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of Equipment 
are item nos. A5-1 with A5-3 and A5-2 with A5-4

THB 9,142,708.09

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule A5  : 33 kV and below Power Circuit Breaker

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Total Price for Schedule A5  

Description UnitItem  No. Qty.

Foreign Supply

Currency CFR Thai Port

Supply of Equipment

- Project 1-C9 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount

Reference : Specification No. 156
A6-1 27 kV 1600 A 25 kA Vacuum Circuit Breaker 3 pole 

for capacitive current switching as per Ratings and 
Features RF CB262S(IEC)

1 THB 561,779.77 561,779.77

A6-2 Steel Supporting Structure for CB262S(IEC)* 1 THB 8,064.00 8,064.00
Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of Equipment 
are item nos. A6-1 with A6-2

THB 569,843.77

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

Currency

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Qty.

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule A6  : 22 kV Power Circuit Breaker  for Capacitive Current Switching

Unit

Supply of Equipment

Item  No.

Total Price for Schedule A6  

CFR Thai Port

Foreign Supply

Description

- Project 1-C10 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount

Reference : Specification No. 202
A7-1 123 kV 2000 A air switch (high creepage) manually 

gang operated as per Ratings and Features RF 
DS77BH(IEC) (Phase spacing = 2.25 m.), shall be 
installed on the steel supporting structure H=5.30 m.

26 THB 222,897.00 5,795,322.00

THB 5,795,322.00

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule A7  : 115 kV Disconnecting Switch

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Total Price for Schedule A7  

Description UnitItem  No. Qty.

Foreign Supply

Currency CFR Thai Port

Supply of Equipment

- Project 1-C11 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount

Reference : Specification No. 202
A8-1 38 kV 1600 A 20 kA air switch vertical break 

manually gang operated as per Ratings and Features 
RF DS36D1(IEC) (Phase spacing = 1.00 m., H = 
7.50 m. from base plate to top terminal)

2 THB 226,053.00 452,106.00

A8-2 27 kV 1600 A 20 kA air switch 1 pole vertical break 
hook operated as per Ratings and Features RF 
DS26E3(IEC)

30 THB 48,527.00 1,455,810.00

A8-3 27 kV 1600 A 20 kA air switch 1 pole vertical break 
hook operated (Horizontal underhung mounting) as 
per Ratings and Features RF DS26E3U(IEC)

15 THB 48,527.00 727,905.00

A8-4 27 kV 1600 A 20 kA air switch vertical break 
manually gang operated as per Ratings and Features 
RF DS26D3(IEC) (Phase spacing = 1.00 m., H = 
7.50 m. from base plate to top terminal)

2 THB 322,353.00 644,706.00

THB 3,280,527.00

Currency

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
REPLACEMENT PLAN OF SUBSTATION EQUIPMENT PHASE 3

Qty.

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule A8  : 33 kV and below Disconnecting Switch

Unit

Supply of Equipment

Item  No.

Total Price for Schedule A8  

CFR Thai Port

Foreign Supply

Description

- Project 1-C12 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IRS3).xlsx
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อวส.-อผค.

Unit Price Amount Amount
Reference : Specification No. 156

B1-1 245 kV 4000 A 50 kA GCB 3 pole trip as per 
Ratings and Features RF CB8955(IEC)

1 THB 1,304,370.62 1,304,370.62 XXXXX

B1-2 Steel Supporting Structure for CB8955(IEC)* 1 THB 91,637.00 91,637.00 XXXXX
B1-3 Cost of installation supervisor for item B1-1 1.00 Man day THB XXXXX XXXXX 7,355.91

Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. B1-1 with B1-2

THB 1,396,007.62 7,355.91

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

Total Price for Schedule B1  

UnitItem  No. CurrencyQty.Description ( excluding VAT )CFR Thai Port

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule B1  : 230 kV Power Circuit Breaker

Supply of Equipment
Foreign CurrencyForeign Supply

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE 
THE TRANSMISSION SYSTEM STABILITY AND RELIABILITY

- Project 2-C1 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IETS).xlsx
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อวส.-อผค.

Unit Price Amount
B1-3 Cost of installation supervisor for item B1-1 1.00 Man day THB 7,355.91 7,355.91

Note:

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule B1)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE 
TRANSMISSION SYSTEM STABILITY AND RELIABILITY

Item  No. Description ( excluding VAT )

1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and 
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :
    a.  Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working 
days of operation, if any, which will be at the same rate as the cost quoted per man-day.
    b.  Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT shall 
be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

- Project 2-C2 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IETS).xlsx
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อวส.-อผค.

Unit Price Amount Amount
Reference : Specification No. 156

B2-1 123 kV 3150 A 40 kA GCB as per Ratings and 
Features RF CB7846(IEC)

10 THB 599,425.53 5,994,255.30 XXXXX

B2-2 Steel Supporting Structure for CB7846(IEC)* as 
per Dwg. No. ST-CB-7-01

10 THB 63,706.00 637,060.00 XXXXX

B2-3 Cost of installation supervisor for item B2-1 10.00 Man day THB XXXXX XXXXX 64,960.00
Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. B2-1 with B2-2

THB 6,631,315.30 64,960.00

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

Item  No. Description

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule B2  : 115 kV Power Circuit Breaker

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE 
THE TRANSMISSION SYSTEM STABILITY AND RELIABILITY

Foreign CurrencyForeign Supply

CFR Thai Port ( excluding VAT )

Total Price for Schedule B2  

Qty. Unit Currency

Supply of Equipment

- Project 2-C3 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IETS).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount
B2-3 Cost of installation supervisor for item B2-1 10.00 Man day THB 6,496.00 64,960.00

Note:

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule B2)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE 
TRANSMISSION SYSTEM STABILITY AND RELIABILITY

Item  No. Description ( excluding VAT )

1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and 
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :
    a.  Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working 
days of operation, if any, which will be at the same rate as the cost quoted per man-day.
    b.  Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT shall 
be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

- Project 2-C4 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IETS).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount Unit Price Amount

Reference : Specification No. 202
B3-1 123 kV 3150 A air switch (high creepage)  

manually gang operated as per Ratings and Features 
RF DS78BH(IEC) (Phase spacing = 2.25 m.)

7 THB 244,386.00 1,710,702.00

B3-2 123 kV 2000 A air switch (high creepage) manually 
gang operated as per Ratings and Features RF 
DS77BH(IEC) (Phase spacing = 2.25 m.)

1 THB 222,897.00 222,897.00

B3-3 123 kV 2000 A air switch (high creepage) manually 
gang operated as per Ratings and Features RF 
DS77BH(IEC) (Phase spacing = 2.25 m.)

4 THB 222,897.00 891,588.00

B3-4 Steel Supporting Structure for DS78BH(IEC) as per 
EGAT's Dwg. No. ST-DS-4-01 and SD-AB-0-01,  
H = 5.30 m

7 XXXXX XXXXX 57,181.00 400,267.00

B3-5 Steel Supporting Structure for DS77BH(IEC) as per 
EGAT's Dwg. No. ST-DS-4-01 and SD-AB-0-01,  
H = 7.30 m for item no. B3-2

1 XXXXX XXXXX 57,181.00 57,181.00

B3-6 Steel Supporting Structure for DS77BH(IEC) as per 
EGAT's Dwg. No. ST-DS-4-01 and SD-AB-0-01,  
H = 5.30 m for item no. B3-3

4 XXXXX XXXXX 57,181.00 228,724.00

Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. B3-1 with B3-4, B3-2 with 
B3-5 and B3-3 with B3-6

THB 2,825,187.00
686,172.00

Supply of Equipment Supply of Equipment

Baht

Local Supply

Total Price for Schedule B3  

Description

Baht

( excluding VAT )UnitItem  No. Qty.

Foreign Supply

Currency CFR Thai Port

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule B3  : 115 kV Disconnecting Switch

Ex-works Price 

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH VOLTAGE SUBSTATION TO ENHANCE THE 
TRANSMISSION SYSTEM STABILITY AND RELIABILITY

- Project 2-C5 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (IETS).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount Amount

Reference : Specification No. 156
C1-1 245 kV 4000 A 50 kA GCB 1&3 pole trip as per 

Ratings and Features RF CB8951(IEC)
2 THB 1,323,985.06 2,647,970.12 XXXXX

C1-2 245 kV 4000 A 50 kA GCB 3 pole trip as per 
Ratings and Features RF CB8955(IEC)

3 THB 1,304,370.62 3,913,111.86 XXXXX

C1-3 Steel Supporting Structure for CB8951(IEC)* 2 THB 91,637.00 183,274.00 XXXXX
C1-4 Steel Supporting Structure for CB8955(IEC)* 3 THB 91,637.00 274,911.00 XXXXX
C1-5 Cost of installation supervisor for item C1-1 2.00 Man day THB XXXXX XXXXX 14,711.82
C1-6 Cost of installation supervisor for item C1-2 3.00 Man day THB XXXXX XXXXX 22,067.73

Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. C1-1 with C1-3 and C1-2 
with C1-4

THB 7,019,266.98 36,779.55

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

Total Price for Schedule C1  

UnitItem  No. CurrencyQty.Description ( excluding VAT )CFR Thai Port

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule C1  : 230 kV Power Circuit Breaker

Supply of Equipment
Foreign CurrencyForeign Supply

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

- Project 3-C1 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (LPLC).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount
C1-5 Cost of installation supervisor for item C1-1 2.00 Man day THB 7,355.91 14,711.82

C1-6 Cost of installation supervisor for item C1-2 3.00 Man day THB 7,355.91 22,067.73

Note:
1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and 
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :
    a.  Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working 
days of operation, if any, which will be at the same rate as the cost quoted per man-day.
    b.  Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT 
shall be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

( excluding VAT )

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule C1)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Item  No. Description

- Project 3-C2 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (LPLC).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount Amount
Reference : Specification No. 156

C2-1 123 kV 3150 A 40 kA GCB as per Ratings and 
Features RF CB7846(IEC)

7 THB 599,425.53 4,195,978.71 XXXXX

C2-2 Steel Supporting Structure for CB7846(IEC)* as 
per Dwg. No. ST-CB-7-01

7 THB 63,706.00 445,942.00 XXXXX

C2-3 Cost of installation supervisor for item C2-1 7.00 Man day THB XXXXX XXXXX 45,472.00
Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. C2-1 with C2-2

THB 4,641,920.71 45,472.00

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

Item  No. Description

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule C2  : 115 kV Power Circuit Breaker

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Foreign CurrencyForeign Supply

CFR Thai Port ( excluding VAT )

Total Price for Schedule C2  

Qty. Unit Currency

Supply of Equipment

- Project 3-C3 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (LPLC).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount
C2-3 Cost of installation supervisor for item C2-1 7.00 Man day THB 6,496.00 45,472.00

Note:
1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :

a. Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working
days of operation, if any, which will be at the same rate as the cost quoted per man-day.

b. Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT
shall be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

( excluding VAT )

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule C2)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

Item  No. Description

- Project 3-C4 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (LPLC).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount Unit Price Amount

Reference : Specification No. 202
C3-1 245 kV 4000A air switch (high creepage) manually 

gang operated as per Ratings and Features RF 
DS89BH(IEC) (Phase spacing = 3.50 m.)

6 THB 434,469.00 2,606,814.00

C3-2 123 kV 2000 A air switch (high creepage) manually 
gang operated as per Ratings and Features RF 
DS77BH(IEC) (Phase spacing = 2.25 m.)

1 THB 222,897.00 222,897.00

C3-3 123 kV 2000 A air switch (high creepage) with 
grounding blade manually gang operated as per 
Ratings and Features RF DS77BI(IEC) (Phase 
spacing = 2.25 m.)

4 THB 317,101.00 1,268,404.00

C3-4 Steel Supporting Structure for DS89BH(IEC) as per 
EGAT's Dwg. No. ST-DS-4-01 and SD-AB-0-01,  
H = 6.00 m

6 XXXXX XXXXX 91,637.00 549,822.00

C3-5 Steel Supporting Structure for DS77BH(IEC) as per 
EGAT's Dwg. No. ST-DS-4-01 and SD-AB-0-01,  
H = 5.30 m

1 XXXXX XXXXX 57,181.00 57,181.00

C3-6 Steel Supporting Structure for DS77BI(IEC) as per 
EGAT's Dwg. No. ST-DS-4-01 and SD-AB-0-01,  
H = 5.30 m

4 XXXXX XXXXX 57,181.00 228,724.00

Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos.C3-1 with C3-4, C3-2 with 
C3-5 and C3-3 with C3-6

THB 4,098,115.00
835,727.00

Supply of Equipment Supply of Equipment

Baht

Local Supply

Total Price for Schedule C3  

Description

Baht

( excluding VAT )UnitItem  No. Qty.

Foreign Supply

Currency CFR Thai Port

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule C3  : 230 kV and below Disconnecting Switch

Ex-works Price 

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

- Project 3-C5 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (LPLC).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount Amount
Reference : Specification No. 156

D1-1 123 kV 3150 A 40 kA GCB as per Ratings and 
Features RF CB7846(IEC)

2 THB 599,425.53 1,198,851.06 XXXXX

D1-2 Steel Supporting Structure for CB7846(IEC)* as 
per Dwg. No. ST-CB-7-01

2 THB 63,706.00 127,412.00 XXXXX

D1-3 Cost of installation supervisor for item D1-1 2.00 Man day THB XXXXX XXXXX 12,992.00
Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of 
Equipment are item nos. D1-1 with D1-2

THB 1,326,263.06 12,992.00

*The design of supporting structures of circuit breaker shall be verified by circuit breaker manufacturer.

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule D1  : 115 kV Power Circuit Breaker

Supply of Equipment
Foreign CurrencyForeign Supply

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS 

AND BANGKOK AREA TO ENHANCE SYSTEM SECURITY

( excluding VAT )CFR Thai Port

Total Price for Schedule D1  

UnitItem  No. CurrencyQty.Description

- Project 4-C1 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (TIEC).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount
D1-3 Cost of installation supervisor for item D1-1 2.00 Man day THB 6,496.00 12,992.00

Note:
1. The quoted total man-days for installation supervisor shall be the required number of days for complete installation,  erection,  field test and 
commissioning of all equipment as specified.
2. In addition to the quoted total man-days above, EGAT will also pay the following :
    a.  Travelling time from and to Supervisor's home office as well as travelling time from and to the installation site including ten (10) working 
days of operation, if any, which will be at the same rate as the cost quoted per man-day.
    b.  Airfares round trip economy class between the Supervisor 's home office and Bangkok by the most expeditious and direct route.
3. Local transportation from and to installation site will be provided by EGAT.
4. If the working man-days are less than the quoted total man-days, the payment shall be on the basis of actual man-days.
5. For man-days exceeding the quoted total amount, no payment shall be made by EGAT. Any such additional man-days approved by EGAT shall 
be paid on the quoted man-days rate.

Qty. Unit Currency

Foreign Currency

( excluding VAT )

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Service of Installation Supervisor (Schedule D1)

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND BANGKOK 

AREA TO ENHANCE SYSTEM SECURITY

Item  No. Description

- Project 4-C2 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (TIEC).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount Unit Price Amount

Reference : Specification No. 202
D2-1 123 kV 2000 A air switch (high creepage) manually 

gang operated as per Ratings and Features RF 
DS77BH(IEC) (Phase spacing = 2.25 m.)

3 THB 222,897.00 668,691.00

D2-2 Steel Supporting Structure for DS77BH(IEC) as per 
EGAT's Dwg. No. ST-DS-4-01 and SD-AB-0-01,  H 
= 5.30 m

3 XXXXX XXXXX 57,181.00 171,543.00

Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of Equipment 
are item nos. D2-1 with D2-2

THB 668,691.00
171,543.00

Total Price for Schedule D2  

Baht

Qty. Unit Currency

Supply of Equipment

Ex-works Price 

Baht
CFR Thai Port

Foreign Supply Local Supply

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule D2  : 115 kV Disconnecting Switch

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN NORTHEASTERN, LOWER NORTHERN, CENTRAL REGIONS AND 
BANGKOK AREA TO ENHANCE SYSTEM SECURITY

Supply of Equipment

( excluding VAT )Item  No. Description

- Project 4-C3 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (TIEC).xlsx

578142
อวส



อวส.-อผค.

Unit Price Amount Unit Price Amount
Reference : Specification No. 202

E1-1 245 kV 4000A air switch (high creepage) manually 
gang operated as per Ratings and Features RF 
DS89BH(IEC) (Phase spacing = 3.50 m.)

4 THB 434,469.00 1,737,876.00

E1-2 Steel Supporting Structure for DS89BH(IEC) as per 
EGAT's Dwg. No. ST-DS-4-01 and SD-AB-0-01,  
H = 6.00 m

4 XXXXX XXXXX 91,637.00 366,548.00

Equipments which shall be used together as a 
complete set referring to Article relevant to 
Liquidated Damages for Late Delivery of Equipment 
are item nos. E1-1 with E1-2

THB 1,737,876.00
366,548.00

Total Price for Schedule E1  

Baht

UnitItem  No.

Local Supply

CurrencyQty.Description ( excluding VAT )
Ex-works Price 

CFR Thai Port

MEDIUM COST FOR BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01
Schedule E1  : 230 kV Disconnecting Switch

Supply of Equipment Supply of Equipment

Baht

Foreign Supply

SUPPLY OF POWER CIRCUIT BREAKER AND/OR DISCONNECTING SWITCH
TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN EASTERN REGION TO ENHANCE SYSTEM SECURITY

- Project 5-C1 - filename : IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 (TIPE).xlsx

578142
อวส



TC-SUPPLY-01 (Rev.2)                                - i  -                 IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 
(Sep.24) 
                                                          

Important Information 

 for 

Invitation to Bid No. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 
________________________ 

 
The purpose of this section is to inform the Bidders to carefully study the details of 

the revised terms and conditions in the bidding documents. The following provisions have 
been recently revised as stated hereunder: 

Article A-5. Preparation and Delivery of Bids and Article B-1. Preparation of Bids 

Details on how to prepare the proposal have been revised. Bids shall be prepared in 
accordance with the Instructions to Bidders contained in the Bidding Documents in 
one (1) original hard copy and one (1) electronic copy contained in USB flash drive. 

Article A-5. Preparation and Delivery of Bids 

Details of bid opening time and place shall be specified in the Tentative Schedule. 

Article A-6.  Availability of Bidding Documents 

Availability of Bidding Documents has been changed from CD-ROM to electronic 
files for download via link provided by EGAT. 

Channel of Documents Submission 

For channel of document submission in the hereunder Articles, facsimile and telex  
has been replaced with letters submitted electronically or electronic mails (E-mails). 

- Article B-1. Preparation of Bids 

- Article B-4. Validity of Bids 

- Article D-9. Notices 

- Article E-17. Documents Required for Each Shipment 

- Article F-8. Payment 

Article B-2. Bid Prices 

For Source of Supply and Service b., Prices for Equipment manufactured outside 
Thailand (imported Equipment) shall be firm, stated both on FOB Port of 
Shipment/Vessel and CFR Thai Port basis, and quoted in Thai baht, US dollar, euro, 
Japanese yen, renminbi (Chinese yuan), or in the Bidder’s or Manufacturer’s home 
currency only if his currency trading is prevailed at the time of bidding in any 
international market other than in Bidder’s or Manufacturer’s home country. 
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The following paragraph has also been added :- 

“Prices for the following Equipment manufactured outside Thailand which was 
imported before the bid opening date shall be firm ex-works and quoted in Thai baht, 
provided that the Bidder shall submit any document(s) evidencing the importation date 
of such Equipment: 

- Power Fuse 

- Stationary Battery and Battery Charger 

- Insulator for substation 

- Cable Termination 

- Compression Connector and Miscellaneous Hardware 

- Bus Fittings 

- Grounding Material 

- Substation Miscellaneous” 

Article E-14. Preparation for Delivery 

The Instructions for Packaging attached at the end of Section E. General Conditions has 
been revised in item 8. Shunt Capacitor Bank. 

Article E-16. Shipment 

The Maritime Promotion Bureau has been updated to the Maritime Promotion Division 
and its contact information has also been updated. 

Article F-8. Payment   

After each payment is made, the Contractor or beneficiary shall issue and submit the 
receipt to EGAT as detailed in the paragraph added at the end of this article. 
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DATA SHEET 

 for 

Invitation to Bid No. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 
________________________ 

This section consists of provisions that are specific to each procurement and 
supplement the information or requirements included in bidding documents. 

Article B-3. Bid Security 

Schedule A1 
 The amount of bid security shall be USD 3,930.- or THB 128,500.-. 

Schedule A2, B1 and C1 
 The amount of bid security shall be USD 18,530.- or THB 606,500.-. 

Schedule A3 
 The amount of bid security shall be USD 18,030.- or THB 590,000.-. 

Schedule A4, B2, C2 and D1 

 The amount of bid security shall be USD 22,130.- or THB 724,500.-. 

Schedule A5 

The amount of bid security shall be USD 16,500.- or THB 540,000.-. 

Schedule A6 

The amount of bid security shall be USD 1,040.- or THB 34,000.-. 

Schedule A7, B3, C3, D2 and E1 

 The amount of bid security shall be USD 28,240.- or THB 924,500.-.  

Schedule A8 

The amount of bid security shall be USD 5,780.- or THB 189,000.-. 
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Article B-4. Validity of Bids  

The validity of the bid shall be for one hundred and fifty (150) Days from the date 
specified for opening of bid.  

Article B-8. Information to be Submitted with Bid   

Item m. is not applicable  

Article B-12. Evaluation and Comparison of Bids:  

The evaluation of bid prices shall be on : 

- Schedule Basis for Schedule A1, A3, A6, A5 and A8 

- Combined of Schedule A2, B1 and C1 

- Combined of Schedule A4, B2, C2 and D1 

- Combined of Schedule A7, B3, C3, D2 and E1 

Article E-29. Failure to Meet Requirements and F-10. Maintenance Guarantee 
Maintenance Guarantee Period 
- For all Equipment except Shunt Reactor, 200 MVA 230 kV and above Power 

Transformer and 500 kV System Voltage Equipment 
The Contractor shall guarantee the proper functioning of Equipment for a period of 
one (1) Year except the following Equipment the guarantee period of which shall be 
as follows : 

 
Equipment Period of Guarantee (Year) 
- Fault Recording System 2 
- Control and Protection System 2 

- For Shunt Reactor, 200 MVA 230 kV and above Power Transformer and 500 kV 
System Voltage Equipment 
The Contractor shall guarantee the proper functioning of Equipment for a period of 
five (5) Years. 

Defective Equipment to be replaced with the whole new set 

None 

Article F-9. Liquidated Damages for Late Delivery of Equipment 

The Liquidated Damages shall be at the rate of one-tenth of one (0.10) per cent of the 
price of each complete item of Equipment not timely delivered for each Day of delay. 
This sum is payable regardless of the actual loss and/or damages incurred.  
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E L E C T R I C I T Y   G E N E R A T I N G     A U T H O R I T Y     O F     T H A I L A N D  
Nonthaburi               
Thailand            

 

INVITATION TO BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 

SUPPLY OF POWER CIRCUIT BREAKER AND/OR  
DISCONNECTING SWITCH 

REPLACEMENT PLAN OF SUBSTATION  
EQUIPMENT PHASE 3 

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH 
VOLTAGE SUBSTATION TO ENHANCE  

THE TRANSMISSION SYSTEM STABILITY  
AND RELIABILITY 

LONG-TERM INVESTMENT PLAN TO ACCOMMODATE  
LARGE POWER CONSUMER 

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN  
NORTHEASTERN, LOWER NORTHERN, CENTRAL  

REGIONS AND BANGKOK AREA TO  
ENHANCE SYSTEM SECURITY 

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN  
EASTERN REGION TO ENHANCE SYSTEM SECURITY 

    

A-1. Invitation 

The Electricity Generating Authority Of Thailand (EGAT) Hereby Invites Sealed Bids for 
Furnishing and Delivering of Power Circuit Breaker and/or Disconnecting Switch Under 
Replacement Plan of Substation Equipment Phase 3, Work Plan to Improve The Electricity 
Supply Model for High Voltage Substation to Enhance The Transmission System Stability 
and Reliability, Long-Term Investment Plan to Accommodate Large Power Consumer, 
Transmission System Improvement Project in Northeastern, Lower Northern, Central 
Regions and Bangkok Area to Enhance System Security and Transmission System 
Improvement Project in Eastern Region to Enhance System Security Hereinafter Called 
Equipment in Accordance With The Terms, Conditions and Specifications Described in 
These Bidding Documents. 

A-2. Eligibility of Bidders: General Requirements    

          All Bidders shall meet the following requirements; failure to so comply shall constitute 
sufficient ground for rejection. 

a. The Bidder shall be a partnership, firm or company, either alone or in joint venture or 
in consortium. 
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 b. The Bidder must have purchased the bidding documents from EGAT. For a joint 
venture or a consortium, only one (1) member of the joint venture or consortium is 
required to purchase the bidding documents. 

  In case the Bidder’s name is not exactly the same as the purchaser’s name, the 
purchaser shall notify EGAT of the name of the Bidder in writing prior to the bid 
opening time.     

 c. The  Bidder  shall  be  well-established  and  maintain  a  permanent  place of    
business.  For a joint venture or consortium, all members of the joint venture or 
consortium are required to meet this qualification. 

 d. The Bidder shall not be named in the List of Work Abandoners published by  
the Permanent Secretary, Ministry of Finance, and/or in the Debarment List and/or in 
the List of Work Abandoners declared by EGAT. 

 e. For the Bidder who changes name before submitting the bid, his experience         
records in previous name shall be considered as the experience records of the Bidder.   

 f.  The Bidder shall  not  be  a Jointly   Interested   Bidder   with   other  Bidders  as from  
the  date  of   EGAT's  issuance of  this invitation to bid, or  shall  not  be  a  person  who 
undertakes   any  action  as an “Obstruction  of  Fair   Price   Competition”   as defined in 
Additional Regulation for this invitation.    

 g.  The  Bidder  shall not  either  be  EGAT's consultant or involve in   EGAT's  consultancy 
company  under  this  invitation,  or have  EGAT's  personnel involved in  his business as 
shareholder having voting right that can control his business, director, manager, officer, 
employee, agent or consultant except  the   ones   who  are   officially ordered by EGAT 
to act or participate therein. 

 h.  The Bidder  shall  not  be  the  person  who  is  privileged  or  protected not to be  taken 
any legal proceeding under Thai court; provided that such Bidder's government declares 
that such special privilege is waived. 

 i.  In case of a joint venture or consortium, the Bidder shall carry out all the provision of the 
Equipment and all Work under such formation from the time of bidding until the 
fulfillment of the Contract and the parties to the joint venture or the consortium shall 
accept joint and several liability for performing all obligations under the bid and the 
Contract. 

 j.  The Bidder shall not propose to supply the Equipment from the country under the state of 
war whether declared or not. 
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 k. The Bidder shall have adequate fund to meet financial obligations incidental to this 
Contract. 

 l. The Bidder shall submit documentary evidence established in accordance with  
Article B-8. Information to be Submitted with Bid to demonstrate the Bidder's sufficient 
eligibility to bid and qualification to perform the Contract. 

 

A-3.  Eligibility of Bidders: Technical Requirements 

I. All Bidders shall meet the following requirements; failure to so comply shall 
constitute sufficient ground for rejection. 

a. The Bidder shall manufacture or supply the Equipment or Work as required under this 
invitation to bid. 

b. If the Bidder is a new company formed by acquisition of or merger with other 
companies or business units before submitting the Bid, the experience records of any 
of such previous companies or business units that meet the requirements set forth 
herein are acceptable as the experience records of the Bidder. 

c. The Bidder shall have no just or proper claims pending against the Bidder with 
respect to breach in the performance of contract on other similar works awarded by 
EGAT. If the Bidder is a new company formed by acquisition of or merger with other 
companies or business units, the pending claim of any of such previous companies or 
business units shall be considered pending claim of the Bidder. 

d. The Bidder shall have sufficient capacity to carry out the Work. 
 

e. The bidder shall propose the Equipment manufactured by the qualified manufacturers 
who shall fulfill the following requirements : 

   
1. Being well-established and maintaining a permanent place of business. 

 
2. The manufacturer shall have the experience records that meet the requirements 

set forth herein. 
 

Reference records of either parent or affiliated companies shall not be considered 
as the records of such manufacturer. 
 

3. If the Manufacturer is a new company formed by acquisition of or merger with 
other companies or business units, and any of such previous companies or 
business units has the experience records that meet the requirements set forth 
herein, such experience records are acceptable as the experience records of the 
new company, provided that each item of the equipment to be supplied under 
this bid shall be manufactured from the same source of supply as indicated in 
each of such relevant supply records as described in Item e.5 below. Otherwise, 
it shall not be acceptable and shall be sufficient grounds for rejection. 
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For the avoidance of doubt, it is not allowed to combine the experience records 
of the previous companies or business units in order to meet the experience 
requirements. 
 

4.  Regularly manufacturing of Equipment of the type and ratings proposed. 
 

5. Having one of the following qualifications for the required Equipment as follows: 
 

5.1 Proposing the Equipment of the type and ratings which have ever been 
accepted by EGAT. 

OR 

5.2 For 230 kV Power Circuit Breaker 
  

Having a supply record of Equipment of the type proposed at nominal 
system voltage of 220 kV or above, 3000 A or above, 50 kA or above, 
with successful operation/use of at least three (3) consecutive years in an 
overseas country (not his own country) and at least three (3) three phase 
sets.  

However, the Equipment of the type and ratings proposed shall have a 
supply record of successful operation/use of at least three (3) consecutive 
years in overseas country (not his own country) and at least one (1) three 
phase set.  

In case that the supply record of Equipment of the type and ratings 
proposed fulfilled the requirement, the manufacturer may propose a newly 
developed or modified type of such Equipment with successful 
operation/use for at least one (1) year in overseas country (not his own 
country) and  at least three (3) three phase sets. The detailed information of 
the development or modification shall be submitted with his proposal. 
EGAT, however, reserves the right and will make its own judgment whether 
or not to consider or accept the proposed developed or modified type. 
 

For 115 kV Power Circuit Breaker 
 
Having a supply record of Equipment of the type proposed at nominal 
system voltage of 110 kV or above, 2000 A or above, 40 kA or above, 
with successful operation/use of at least three (3) consecutive years in an 
overseas country (not his own country) and at least three (3) three phase 
sets. 

However, the Equipment of the type and ratings proposed shall have a 
supply record of successful operation/use of at least three (3) consecutive 
years in overseas country (not his own country) and at least one (1) three 
phase set.  

In case that the supply record of Equipment of the type and ratings 
proposed fulfilled the requirement, the manufacturer may propose a newly 
developed or modified type of such Equipment with successful 
operation/use for at least one (1) year in overseas country (not his own 
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country) and  at least three (3) three phase sets. The detailed information of 
the development or modification shall be submitted with his proposal. 
EGAT, however, reserves the right and will make its own judgment whether 
or not to consider or accept the proposed developed or modified type. 
 

For 69 kV and below Power Circuit Breaker 
 

 Having a supply record of Equipment of the type and ratings proposed 
with successful operation/use of at least three (3) consecutive years in an 
overseas country (not his own country) and at least three (3) three phase 
sets. The ratings and features of Equipment shall be the same or similar 
rating as EGAT specifies. 

In case that the supply record of Equipment of the type and ratings 
proposed fulfilled the requirement, the manufacturer may propose a newly 
developed or modified type of such Equipment with successful 
operation/use of at least one (1) year in overseas country (not his own 
country) and at least three (3) three phase sets. The detailed information of 
the development or modification shall be submitted with his proposal. 
EGAT, however, reserves the right and will make its own judgment whether 
or not to consider or accept the proposed developed or modified type. 

Supply records of the higher rating Equipment shall not be accepted if the 
Bidder does not propose such higher rating Equipment in his bid. 

 

For 230 kV and below Disconnecting Switch 
 

 Having a supply record of Equipment of the type and ratings proposed 
with successful operation/use for at least three (3) consecutive years in an 
overseas country (not his own country) and at least three (3) three phase 
sets. The ratings and features of Equipment shall be the same or similar 
rating as EGAT specifies. 

In case that the supply record of Equipment of the type and ratings 
proposed fulfilled the requirement, the manufacturer may propose a newly 
developed or modified type of such Equipment with successful 
operation/use for at least one (1) year in overseas country (not his own 
country) and at least three (3) three phase sets. The detailed information of 
the development or modification shall be submitted with his proposal. 
EGAT, however, reserves the right and will make its own judgment whether 
or not to consider or accept  the proposed developed or modified type. 

Supply records of the higher rating Equipment shall not be accepted if the 
Bidder does not propose such higher rating Equipment in his bid. 

 
6. Having a past design test record of the Equipment as proposed, if specified in 

EGAT’s specification. Such past design test record shall conform to the test 
specified in EGAT’s specification. 
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7. Proposing the manufacturer who has no just or proper claims pending against 
Equipment on other similar works.  

In case the manufacturer is a new company formed by acquisition or merger with 
other companies or business units, the pending claim of any of such previous 
companies or business units shall be considered pending claim of the 
manufacturer. 

II. All Bidders should preferably meet the following requirements; failure to so comply 
may constitute sufficient ground for rejection. 

 
a. Proposing the steel supporting structure of Disconnecting Switch manufactured by 

local manufacturers. 

A-4. Joint Venture or Consortium 

 In the event that the successful Bidder is a joint venture or a consortium formed of two or 
more companies, EGAT requires that the parties to the joint venture or the consortium 
accept joint and several liability for all obligations under the Contract. 

A-5. Preparation and Delivery of Bids  

 Bids shall be prepared in accordance with the Instructions to Bidders contained in the 
Bidding Documents in one (1) original hard copy and one (1) electronic copy contained in 
USB flash drive, in English, on the bid forms included for this purpose and shall be 
accompanied with a bid security as required under Article B-3. Bid Security in a separate 
sealed envelope. 

 For preparation of original hard copy, each page of the original hard copy shall be 
marked with the volume number and the page number in the lower right-hand corner, 
for example, Volume 1 of 10 and Page 1 of 100.  

 For preparation of electronic copy, each volume of the signed original hard copy shall be 
scanned into one (1) PDF file and each PDF file shall be named according to the volume 
number. 

 The USB flash drive shall contain electronic files of the proposal in the following 
formats :- 

  - PDF files of all pages of each volume of the proposal, and 

  - Excel files of filled-in Proposal Data, and 

  - Excel files of filled-in Price Schedule 

 In the event of any discrepancy between the original hard copy and the electronic file(s), 
the original hard copy shall govern. 
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 The envelope of the bids will be marked in capital letters in the lower left-hand corner as 
follows : 

 
INVITATION TO BID NO. IRS3-IETS-LPLC-TIEC-TIPE-MJ2-01 

SUPPLY OF POWER CIRCUIT BREAKER AND/OR  
DISCONNECTING SWITCH 

REPLACEMENT PLAN OF SUBSTATION  
EQUIPMENT PHASE 3 

WORK PLAN TO IMPROVE THE ELECTRICITY SUPPLY MODEL FOR HIGH 
VOLTAGE SUBSTATION TO ENHANCE  

THE TRANSMISSION SYSTEM STABILITY  
AND RELIABILITY 

LONG-TERM INVESTMENT PLAN TO ACCOMMODATE  
LARGE POWER CONSUMER 

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN  
NORTHEASTERN, LOWER NORTHERN, CENTRAL  

REGIONS AND BANGKOK AREA TO  
ENHANCE SYSTEM SECURITY 

TRANSMISSION SYSTEM IMPROVEMENT PROJECT IN  
EASTERN REGION TO ENHANCE SYSTEM SECURITY 

and shall be addressed and delivered to EGAT, on or before 10:00 a.m., Bangkok  
Standard Time,  see Tentative Schedule   

 If the envelope(s) is not sealed, marked and addressed as required above, EGAT will 
assume no responsibility for the bid misplacement or premature opening.  

 Bids will be opened publicly at the place and time specified in Tentative Schedule. 

 Bids received after the time stipulated herein shall be rejected and returned unopened.  

A-6. Availability of Bidding Documents 

 The Bidding Documents are available for examination and online purchase at 
http://www4.egat.co.th/fprocurement/biddingeng/ and can be obtained by downloading via 
link provided by EGAT upon payment to EGAT, non-refundable, in the amount of  
USD   10.-     or Baht   300.-    .  These prices include the value added tax.  
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