

ELECTRICITY GENERATING AUTHORITY OF THAILAND  
SUPPLEMENTAL NOTICE NO. 1  
ENQUIRY NO. RTS2-SA-02  
SUPPLY OF 22 kV SURGE ARRESTER  
TRANSMISSION SYSTEM EXPANSION AND RENOVATION PROJECT PHASE 2

---

The following supplemental information is hereby given for the above described Invitation :

Section A : Invitation to Bid

Postpone the bid opening date from July 9, 2019 to **August 20, 2019.**

Section C : Proposal

- Revise Price Schedule No. 1 with the revised excel file of Price Schedule attached.
- Replace page Part 3-C1 of Delivery Schedule and Distribution List with the revised page with (Rev.1) attached.

Bid submitted must be in accordance with this Notice. Receipt of this Notice shall be acknowledged by the Bidder on the proposal included in the Bidding Documents in the space provided on page C3, Article C-7 Supplemental Notices.

ELECTRICITY GENERATING  
AUTHORITY OF THAILAND

..... July 25 ....., 2019 .....

**ENQUIRY No. RTS2-SA-02**

### Delivery Schedule and Distribution List

## TRANSMISSION SYSTEM EXPANSION AND RENOVATION PROJECT PHASE 2

### Schedule 1 : 22 kV Surge Arrester

[illegible]

Thai Port = BKK Port